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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment 0002 to solicitation W912DS-05-B-0008, is to amend the plans, specifications, and bid schedule, as per
 attached.  The bid opening date and time of 28 April 2005 @ 2PM remains unchanged, and all other terms and conditions remain in full force
 and effect.
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BY 19-Apr-2005
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8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-05-B-0008

X 9B. DATED (SEE ITEM 11)
29-Mar-2005

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
 
        CLIN 0003  
                The CLIN description has changed from TREMIE CONCRETE to REPAIR OF VOIDS.  
                The pricing detail quantity has decreased by 42.00 from 43.00 to 1.00.  
                The unit of issue has changed from Cubic Yard to Lump Sum.  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
 
 
The following have been added by full text:  
        AMENDMENT 0002 CHANGES 

BID SCHEDULE 
 

ITEM 0003: Change “Tremie Concrete” to “Repair of Voids”, delete quantity of “43”, and 
change “Cubic Yard” to Lump Sum”.  New Bid Schedule, to be used in place of the solicitation 
bid schedule is as follows:   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 CONCRETE REMOVAL AND DISPOSAL 

FFP 
INCLUDES:  CONCRETE REMOVAL AND DISPOSAL, DISPOSAL OF 
STEEL NOSING, REMOVAL OF LADDERS, DISPOSAL OF LADDERS, 
REMOVAL OF SNUBBING POSTS, REMOVAL OF CURTAIN WALLS 
FROM WATERWAY, AND REMOVAL OF TREES FROM WATERWAY.  
ALL PER SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 CAST-IN-PLACE STRUCTURAL CONCRETE 

FFP 
INCLUDES:  DECK CONCRETE, VERTICAL CONCRETE, BOND BREAKER, 
RESET SNUBBING POSTS, RESET LADDERS, AND WATERSTOP TYPE 
"Y".  ALL PER SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum                         

$__________________ 
 

 REPAIR OF VOIDS 
FFP 
AS PER SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum   
 PRECAST CONCRETE CURTAIN  WALLS 

FFP 
INCLUDES:  NEW PRECAST CURTAIN WALLS (FURNISH AND INSTALL), 
AND REATTACH PRECAST CURTAIN WALLS (INSTALL ONLY).  AS PER 
SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
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FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 (EST.) Cubic 

Yard 
                        

$__________________ 
 

 ELASTOMERIC GROUT (CRACK REPAIR) 
FFP 
AS PER SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
 STEEL REINFORCEMENT AND DOWELS 

FFP 
INCLUDES:  CONCRETE ANCHORS, #6 DOWELS, #5 REBARS, AND #3 
REBARS.  ALL AS PER SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Each   
 MECHANICAL ANCHOR ROD SPLICE 

FFP 
AS PER SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum   
 REMOVE AND RESET HAND RAILING 

FFP 
INCLUDES:  REMOVE AND RESET HAND RAIL POSTS, AND REMOVE 
AND RESET HAND RAILING.  AS PER SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Lump Sum   
 MISCELLANEOUS METALS 

FFP 
INCLUDES:  DRIFTWAY BRIDGE WITH CONDUIT, BOAT BARRIER, 
GALVANIZED METAL AND DIAMOND PLATES, MISC. STEEL SHAPES, 
NEW 15' GALVANIZED LADDER, AND PULL BOX CAST IRON FRAMES. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1 Lump Sum   
 PAINT 

FFP 
FOR:  BRIDGE, BOAT BARRIER, AND SNUBBING POSTS.  AS PER 
SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-5048-9806 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
TOTAL BID FOR ALL ITEMS (0001 THROUGH 0010):  $_________________________ 
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SPECIFICATIONS 
 

All Specifications: Change “Tremie Concrete” to “Repair of Voids” through out all 
specifications. 
 
SECTION 03307, Page 4, Paragraph 1.3.2 Change Cubic Yards to Lump Sum  
 
SECTION 03307 Page 4, Paragraph 1.4.2 Change Cubic Yards to Lump Sum 

 
SECTION 03307, Insert the following paragraph: 
 
Section 03307, Page 4, Paragraph 1.4.2.1 Measurement for Payment 
 
There will be no separate measurement for payment for items associated with repairs to voids.  Based on design 
surveys, the total estimated volume of voids requiring repair is between 23 to 30 cubic yards, as shown in the table 
below.  It is recognized that the Contractor’s method of forming and placement may have a significant effect on the 
actual placement quantities, therefore, this item will be paid as a lump sum to allow the Contractor the maximum 
flexibility in determining the most efficient means of repair for each void location.  At the Contractor’s option, prior 
to commencing work on the void repairs, the Contractor may perform a survey of the voids to verify quantities.  If 
the Contractor’s survey determines the volume of the voids exceed 30 cubic yards, the Contractor may request an 
adjustment to the bid price for this item to compensate for any additional work and materials required to complete 
repairs to the additional voids. 
 
 
 
 
                                   ESTIMATED VOID SIZES BY PIER 
                   ******************************************** 
                                      PIER #                  CUBIC YARDS 
 
                                          9                               7  - 8 
                                          5                               4  - 5   
                                          8                               3  - 4 
                                        10                               3  - 4 
                                          2                               1  - 2 
                                          6                               1  - 2 
                                          7                               1  - 2 
                                          1                                 <1  

3   <1 
                                      __4__________ ______<1_______ 
                                    TOTAL                         23 - 30           
 
SECTION 03931, Page 1, Delete Item 0004 – Pre-cast Concrete Curtain Wall. 
 
SECTION 03931, Page 6: Delete Paragraph 1.3.5  
 
 
 
 

PLANS 
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Sheet 2  - The project starts at the south end of the working cofferdam, not at the north end of the 
Lock Operators Building as depicted.  
 
Sheet 4 - The project starts at the south end of the working cofferdam, not at the south end of the 
Lock Operators Building as depicted  
 
Sheet 5 - Delete reference to submarine cable having to be removed and replaced. 
 
  
 
(End of Summary of Changes)  
 


